



**REQUEST FOR PROPOSAL ADDENDUM #1**

**Professional Design Services Stith Park Universally Accessible Playground  
and Park**

**June 28, 2022**

**1. NOTICE TO ALL POTENTIAL RESPONDENTS**

This Request for Proposals (RFP) is modified as set forth in the Addendum. The original RFP Documents remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its proposal.

**2. PROPOSAL SUBMITTAL DEADLINE**

The submittal deadline is changed by this addendum.

**3. ADDENDUM TO ORIGINAL REQUEST FOR PROPOSAL**

**A. Section 1. General Information and Schedule**

	<b>CATEGORY</b>	<b>ORIGINAL RFP</b>	<b>CHANGE WITH ADDENDUM</b>
1	Issue Date	Friday June 10, 2022, 11:00 AM	No Change
2	Optional Site Visit	Monday June 20, 2022, 11:00 AM	No Change
3	Questions Due	Friday June 24, 2022, 11:00 AM	Friday July 8, 2022, 11:00 AM
4	Submittals Due	Wednesday July 13, 2022 11:00 AM	Wednesday August 10, 2022, 11:00 AM

(Continued next page)

B. Section 6. Anticipated Project Schedule

	CATEGORY	ORIGINAL RFP	CHANGE WITH ADDENDUM
1	Issue Date	June 10, 2022	No Change
2	Optional Site Visit	June 20, 2022	No Change
3	RFP-Related Questions Due To Town	June 24, 2022, 11:00 AM	July 8, 2022, 11:00 AM
4	RFP Closed; Submittals Due	July 13, 2022, 11:00 AM	August 10, 2022 11:00AM
5	Evaluation of RFP Submittals, Possible Interviews; Notice of Award	July 18, 2022	August 17, 2022
6	Conceptual Design Begins	August 01, 2022	August 29, 2022
7	Construction Documents and Bid Package Completed	November 18, 2022	December 15, 2022
8	Anticipated Construction	February 2023	March 2023

4. The above item(s) are provided as a matter of information only to all respondents and do not modify or become part of the Contract Documents.

  
Andy Benke – Town Administrator

(End of Addendum #1)

---